Demonstrating Secure, Reliable Microgrids and Grid-Linked Electric Vehicles to Build Resilient, Low-Carbon Facilities and Communities

The purpose of this addendum is to revise the answer to question #132 (match funding) and Parts I and II of the Application Manual as follows:

**Answer to Question #132**

“The incurred costs do not count as match funds. All match funding must be spent during the period of performance of the grant. **Part 1, Section E.2 of the solicitation has been revised to clarify that “match funds” do not include structures or other improvements affixed to the project work site permanently or for an indefinite period of time.”**

**Application Manual**

**Part I**

- Page 6, Section E.2: “Match funds” do not include Energy Commission awards, EPIC funds received from other sources, future/contingent awards from other entities (public or private), the cost or value of the project work site, or structures or other improvements affixed to the project work site permanently or for an indefinite period of time.

**Part III**

- Page 22, Section C.6: Applicants must include a completed Scope of Work for each project, as instructed in the template. The Scope of Work identifies the tasks required to complete the project. It includes a project schedule that lists all products, meetings, and due dates. All work must be scheduled for completion within 36 to 48 months of the project start by the latest allowable date specified in the “Key Activities Schedule” in Part I, Section F. All project technical activities must be scheduled for completion no later than six months before the agreement end date.

If you have any questions or concerns, please do not hesitate to contact me at the email address below.

Gordon Kashiwagi,  
Commission Agreement Officer  
Gordon.Kashiwagi@energy.ca.gov  
(916) 654-5131